

FY18 MEFAP Core Food Bid
Attachment B

ATTACHMENT B: MEFAP FISCAL YEAR 2018 - DELIVERY SITES AND SCHEDULE

Initial delivery is to take place beginning in July of 2017. Exact case quantities and monthly quantity to deliver for each location will be confirmed upon award of contract. In general, subsequent deliveries are to take place during the month at an agreed upon time between the vendor and the food bank location. The Company must work with each food bank to establish a 12-month delivery schedule by July 31, 2018. The MA Food Banks will work with The Company to receive pallet quantities whenever possible. Final delivery of product for the contract will take place during or before the last full week of June, 2018.

Delivery dates may be delayed for up to 30 days upon notice given by GBFB to The Company if funding is not received by GBFB from the Massachusetts Department of Agricultural Resources by such date. In the event that funding is not received by such later date, the Food Product Purchase Agreement shall be automatically terminated and no amounts will be payable by GBFB thereunder.

The following are the delivery sites for Attachment A:

Food Bank	Location Address	Contact	Phone	E-mail	Receiving Hours
The Greater Boston Food Bank (GBFB)	70 South Bay Ave. Boston, MA 02118	Primary: Ned Armsby	617-598-5038	narmsby@gbfb.org	M-F: 6AM-1PM Sat.: 6AM-9AM
		Back-up: Dan O'Neill	617-598-5071	doneill@gbfb.org	
The Food Bank of Western Massachusetts (FBWM)	97 North Hatfield Rd Hatfield, MA 01038	Primary: Cheo Ramos	413-247-9738	cheor@foodbankwma.org	M-F: 8:30AM–2:30PM
		Back-up: Michael Cortis		michaelc@foodbankwma.org	
Worcester County Food Bank (WCFB)	474 Boston Turnpike Shrewsbury, MA 01545	Primary: Marlina Green	508-842-3663	mgreen@feedingamerica.org	M-F: 8AM-3PM; Preferred days: Tues/Wed/Thurs.
		Back-up: Bryanne Wainford		bwainford@feedingamerica.org	
Merrimack Valley Food Bank (MVFB)	735 Broadway Street Lowell, MA 01854	Primary: Bobbie Maniatis	978-454-7272	bmaniatis@mvgb.org	M-F: 8AM-3PM; Preferred Days: Mon/Thurs/Fri
		Back-up: Tony Luna		tluna@mvgb.org	